

MTE ID-2010					Web: www.mtechestimating.com			
2/8/2022					E-mail: info@mtechestimating.com			
PROJECT: AQUATICS LOCKER ROOM REHABILITATION								
DENNY FARRELL RIVERBANK STATE PARK								
ADDRESS: 679 RIVERSIDE DRIVE NEW YORK, NY 10031								
ADDENDA UPDATE:								
Addendum 01:								
See Line Item # 15, 20-30, 48-50, 70-98, 104, 124, 139, 141, 144, 152, 153, 155, 220-223								
PLEASE REVIEW ADDENDUM ISSUED AFTER 12/08/2022								
S#	DWG #	DETAIL #	CSI NO	DESCRIPTION	QTY.	UNIT	UNIT PRICE	TOTAL PRICE
			010000	DIVISION 01 – GENERAL REQUIREMENTS				
1				Mobilization	1	LS	\$ -	\$ -
2				Supervision	1	LS	\$ -	\$ -
3				Safety requirements	1	LS	\$ -	\$ -
4				Office overheads	1	LS	\$ -	\$ -
5				Project Closeouts	1	LS	\$ -	\$ -
6				Submittal and approval	1	LS	\$ -	\$ -
7				Temporary facilities and controls	1	LS	\$ -	\$ -
				Subtotal				\$ -
			020000	DIVISION 02 – EXISTING CONDITIONS				
				TEMPORARY WORK				
				SITE PLAN DURING CONSTRUCTION				
8	G-001	G1		Install Kit Lockers At Temporary Location On Pool Deck. Kit Lockers To Be Relocated Post Construction.	1	EA	\$ -	\$ -
9	G-001	G2		Install Temporary Changing Tents On Pool Deck	1	EA	\$ -	\$ -
10	G-001	G3		Install Temporary Wooden Shed For Temporary Transformer And Electrical Panelboard. Contractor To Anchor Shed To Existing Concrete (8'x4')	1	EA	\$ -	\$ -
11	G-001	G4		Install Temporary Gate At Existing Fence For Cable Routing And Service Of Trailers. Gate To Match Existing Fence In Configuration, Height, And Color.	2	EA	\$ -	\$ -
12	G-001	G5		Install Temporary Restroom Trailers At Exterior Location (2 Stall)	1	EA	\$ -	\$ -
13	G-001	G5		Install Temporary Restroom Trailers At Exterior Location (3 Stall)	4	EA	\$ -	\$ -
14	G-001	G5		Install Temporary Restroom Trailers At Exterior Location (ADU)	2	EA	\$ -	\$ -
15	G-001	G6		Install Temporary Freestanding Showers On Pool Deck (The Existing Deck Drains On The Pool Deck Shall Be Used For The Drainage Of The Temporary Pool Deck Showers) Note: Quantity Deduct as per Addendum # 1	2	EA	\$ -	\$ -
16	G-001	G7		Install Temporary First Aid Tent	1	EA	\$ -	\$ -
17	G-001	G8		Install Temporary Lifeguard Tent.	1	EA	\$ -	\$ -
18	G-001	G9		Install Temporary Electric Water Heater And Thermostatic Mixing Valve (20-Gallon)	1	EA	\$ -	\$ -
19	G-001	G10		Install Temporary Plywood Barricade To Protect Water Heater, Mixing Valve, And Piping.	2	EA	\$ -	\$ -
20	G-001	G12		At Construction Completion, Replace Damaged Tile At The Area Below And At The Perimeter Of Temporary Shower Platform, At A Maximum Of 110 Sf. Install Existing Floor Tile Stock At The Tile Patch Area; Replacement Tile To Match Surrounding Tile Note: New Added as per Addendum # 1	110	SF	\$ -	\$ -
21	G-001	G11		Install Temporary Platform for Temporary Showers on Pool Deck Note: See Line items 22-30	1	LS	\$ -	\$ -
22	G-007			Wood Railing Note: New Added as per Addendum # 1	22	LF	\$ -	\$ -
23	G-007			Provide Plywood Cover for Drain Pipe, Paint to Match Platform Note: New Added as per Addendum # 1	12	LF	\$ -	\$ -
24	G-007			Abrasive Stripping on Platform Between Slats Note: New Added as per Addendum # 1	29	LF	\$ -	\$ -
25	G-007			Abrasive Anti-Slip Tape on Step, 46 Grit Size, Rubber Note: New Added as per Addendum # 1	6	EA	\$ -	\$ -
26	G-007			32"x32" Fiberglass Shower Pan Note: New Added as per Addendum # 1	2	EA	\$ -	\$ -
27	G-007			3/4" Wood Platform, Anti-Skid Floor Paint Finish Note: New Added as per Addendum # 1	55	SF	\$ -	\$ -
28	G-007			3/4" Plywood Barricade Note: New Added as per Addendum # 1	3	LF	\$ -	\$ -
29	G-007			2"x4" Curb Around Shower Area Note: New Added as per Addendum # 1	17	LF	\$ -	\$ -
30	G-007			1/2" Drainage Slates in Plywood Platform Note: New Added as per Addendum # 1	55	LF	\$ -	\$ -
				TEMPORARY POWER				
31	G-003			Temporary 30A, 600V, NEMA 4X, SS Heavy Duty Lockable Disconnect Switch for Temp. Hot Water Heater	1	EA	\$ -	\$ -
32	G-003			3#2+1#8G in 1 1/2" C.	556	LF	\$ -	\$ -
33	G-003			2#10+1#10 in 3/4" C.	117	LF	\$ -	\$ -
34	G-004			45KVA, 480-208/120V, NEMA 3R Temporary Transformer Floor Mounted	1	EA	\$ -	\$ -
35	G-004			100A, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch	1	EA	\$ -	\$ -
36	G-004			100A, 208/120V, NEMA 3R Temporary Panel Board	1	EA	\$ -	\$ -
37	G-004			Linear LED Lithonia Clx	1	EA	\$ -	\$ -
38	G-004			Light Switch	1	EA	\$ -	\$ -
39	G-004			Duplex Outlet	1	EA	\$ -	\$ -
40	G-004			3/4" Plywood for Equipment Mounting	1	EA	\$ -	\$ -
				TEMPORARY RESTROOM TRAILER				
41	G-005	1		Connect To Existing Yard Hydrant. Provide Double Check Valve	2	EA	\$ -	\$ -
42	G-005	2		Install Temporary 3/4" Type L Copper Piping With Heat Tracing, 1 1/2" Glass Fiber Insulation, And Aluminum Jacket	188	LF	\$ -	\$ -
43	G-005			FHB: (TBD)	1	EA	\$ -	\$ -
				TEMPORARY POOL DECK SHOWERS				
44	G-006	2		Install Temporary 1/2" Type L Copper Piping With 1" Glass Fiber Insulation.	46	LF	\$ -	\$ -
45	G-006	2		Install Temporary 3/4" Type L Copper Piping With 1" Glass Fiber Insulation.	5	LF	\$ -	\$ -
46	G-006			3" DD	4	EA	\$ -	\$ -
47	G-006			COPD	1	EA	\$ -	\$ -

48	G-006			2" SD Note: New Added as per Addendum # 1	2	EA	\$ -	\$ -
49	G-006	6		Install Signature Hardware Sidnaw Freestanding Stainless Steel Outdoor Shower With Foot Shower Note: New Added as per Addendum # 1	2	EA	\$ -	\$ -
50	G-006	7		Install 3" Sanitary Piping From 2" Shower Drains On Temporary Shower Platform Note: New Added as per Addendum # 1	11	LF	\$ -	\$ -
				Subtotal (Temporary Work)				\$ -
			024116	STRUCTURE DEMOLITION				
				Note: Please see Alternates				
			028960	REMOVAL OF UNIVERSAL WASTE				
51	AD.110 - AD.113	D1		Remove All Existing Bath Accessories, Including Toilet Paper Dispensers, Trash Receptacles, And Grab Bars	44	EA	\$ -	\$ -
52	AD.110 - AD.113	D2		Remove Existing Toilet Partitions And Doors.	230	LF	\$ -	\$ -
53	AD.110 - AD.113	D3		Remove Existing Soap Dispensers	29	EA	\$ -	\$ -
54	AD.110 - AD.113	D4		Remove Existing Mirrors	28	EA	\$ -	\$ -
55	AD.110 - AD.113	D5		Remove Existing Trash Receptacle And Hand Dryer	12	EA	\$ -	\$ -
56	AD.110 - AD.113	D7		Remove Existing Lockers.	570	LF	\$ -	\$ -
57	AD.110 - AD.113	D8		Remove Existing Benches	112	LF	\$ -	\$ -
58	AD.110 - AD.113	D10		Remove Existing Baby Changing Station	1	EA	\$ -	\$ -
59	AD.110 - AD.113	D11		Remove Existing Floor Finish And Existing Floor Drain Covers. Protect Existing Concrete Slab During Removals, And Prepare For Installation Of New Finishes	10270	SF	\$ -	\$ -
60	AD.110 - AD.113	D12		Remove Existing Gypsum Board Ceiling, Including All Hangers And Access Doors	10270	SF	\$ -	\$ -
61	AD.110 - AD.113	D14		Remove Existing Wall	8460	SF	\$ -	\$ -
62	AD.110 - AD.113	D15		Remove Existing Signage.	1	LS	\$ -	\$ -
63	AD.110 - AD.113	D16		Remove Existing Door	25	EA	\$ -	\$ -
64	AD.110 - AD.113	D17		Remove Existing Millwork.	51	LF	\$ -	\$ -
65	AD.110 - AD.113	D18		Remove Existing Changing Partitions And Curtains	125	LF	\$ -	\$ -
66	AD.110 - AD.113	D19		Remove Existing Soffit	27	LF	\$ -	\$ -
67	AD.110 - AD.113	D20		Remove Existing Column Cover	3	EA	\$ -	\$ -
68	AD.110 - AD.113	D21		Remove Existing Exterior Panel Cladding (2 Full Panels).	1	LS	\$ -	\$ -
69	AD.110 - AD.113	D22		Remove Existing Interior Window.	2	EA	\$ -	\$ -
				ELECTRICAL DEMOLITION Note: New Added as per Addendum # 1				
70	ED110	3		Existing Heaters, Disconnect Switches And Associated Cables And Conduits Shall Be Temporarily Removed Up To Nearest Junction Box	5	EA	\$ -	\$ -
71	ED110	4		Conduit And Wirings Between Disconnect Switch And Heater Shall Be Removed	2	EA	\$ -	\$ -
72	ED110-ED113			Remove Existing Lighting Fixtures	242	EA	\$ -	\$ -
73	ED110-ED114			Remove Existing Power Devices	65	EA	\$ -	\$ -
74	ED110			Relocate Existing Smoke Detector	14	EA	\$ -	\$ -
75	ED111-ED113	3		Remove And Store Existing Smoke Detector, Fire Alarm Bell & Strobe, Pull Station	12	EA	\$ -	\$ -
76	ED111-ED113	4		Existing Hand Dryer To Be Removed By Gc. Remove Associated Cables And Conduits Back To Electrical Panelboard L-22	10	EA	\$ -	\$ -
77	ED111-ED112	5		Remove Existing Ceiling Recessed Mounted Electrical Heater, Window Air Condition Unit, And Associated Receptacles, Manual Transfer Switch, Cables And Conduits Back To Electrical Panelboard L-20	4	EA	\$ -	\$ -
78	ED111-ED112	6		Remove The Existing Ceiling Recessed Loud Speakers And Horns	7	EA	\$ -	\$ -
				MECHANICAL DEMOLITION Note: New Added as per Addendum # 1				
79	MD120-MD123			Remove Existing Duct Work	1665	LF	\$ -	\$ -
80	MD120-MD123			Remove Existing Diffuser / Grill / Exhaust Fans	105	EA	\$ -	\$ -
81	MD121-MD122			Remove Existing HVAC Equipments	8	EA	\$ -	\$ -
				MECHANICAL DEMOLITION Note: New Added as per Addendum # 1				
82	PD110-PD112			Remove Existing Plumbing Piping	1380	LF	\$ -	\$ -
83	PD110			Remove Existing Plumbing Drains	13	EA	\$ -	\$ -
84	PD110	D1		Remove Existing Lavatories	28	EA	\$ -	\$ -
85	PD110	D2		Remove Existing Water Closet	33	EA	\$ -	\$ -
86	PD110	D3		Remove Existing Shower	4	EA	\$ -	\$ -
87	PD110	D4		Remove Existing Sinks	1	EA	\$ -	\$ -
88	PD110	D5,D10		Remove Existing Floor Drain Strainer	23	EA	\$ -	\$ -
89	PD111	D3		Remove Existing Urinal	11	EA	\$ -	\$ -
90	PD111	D4		Remove Existing Gang Shower	21	EA	\$ -	\$ -
91	PD111	D5		Remove Existing Stall Shower	4	EA	\$ -	\$ -
92	PD111	D6		Remove Existing Thermostatic Mixing Valve Assembly	2	EA	\$ -	\$ -
93	PD111	D7		Remove Existing Drinking Fountain	2	EA	\$ -	\$ -
94	PD111	D8		Remove Existing Floor Drains	18	EA	\$ -	\$ -
95	PD111	D9		Remove Existing Hose Bibbs	4	EA	\$ -	\$ -
96	PD111	D11		Remove Existing Cleanouts	3	EA	\$ -	\$ -
97	PD112	D3		Remove Existing Column Showers	3	EA	\$ -	\$ -
				FIRE PROTECTION DEMOLITION Note: New Added as per Addendum # 1				
98	FPD110-FPD113	1		Remove Sprinkler Head(S), Remove Piping Back To Nearest Sprinkler Branch	71	EA	\$ -	\$ -
				Subtotal (Demolition Work)				\$ -
			040000	DIVISION 04 – MASONRY				
			042000	UNIT MASONRY				
				WALL TYPE 3				
99	A.110-A.113			6" Cmu Wall	2300	SF	\$ -	\$ -
				WALL TYPE 3A				
100	A.110-A.113			6" Cmu Wall - 2 HR.	720	SF	\$ -	\$ -
				WALL TYPE 3B				
101	A.110-A.113			6" Cmu Wall - 1 HR.	750	SF	\$ -	\$ -
				WALL TYPE 4				
102	A.110-A.113			6" Cmu Wall	180	SF	\$ -	\$ -
				WALL TYPE 5				
103	A.110-A.113			6" Cmu Wall - 1 HR.	230	SF	\$ -	\$ -
				WALL TYPE 6				
104	A.110-A.113			6" Cmu Wall Note: Quantity Increased as per Addendum # 1	1680	SF	\$ -	\$ -
				Subtotal				\$ -
			050000	DIVISION 05 – METALS				
			051200	STRUCTURAL STEEL FRAMING				
				Note: Please see Alternates				
			055000	METAL FABRICATIONS				
				Note: Please see Alternates				
				Subtotal				\$ -
			060000	DIVISION 06 – WOOD, PLASTICS, AND COMPOSITES				
			061000	ROUGH CARPENTRY				
105				Rough Carpentry	1	LS	\$ -	\$ -
			062000	FINISH CARPENTRY				

106	A.400-A.407	2A		Benches, MFR: Hollan, Model: Oslo Bemch, 72"x15"	10	EA	\$ -	\$ -
107	A.400-A.407	2B		Benches, MFR: Hollan, Model: Oslo Bemch, 48"x20" ADA	4	EA	\$ -	\$ -
108	A.400-A.407	2C		Benches, MFR: Hollan, Model: Oslo Bemch, 60"x15"	2	EA	\$ -	\$ -
			064000	ARCHITECTURAL WOODWORK				
109	A.502-A.507			SS Panel	2400	SF	\$ -	\$ -
110	A.502-A.507			30" High, 3/4" Plywood & Wood Blocking (Painted Laminated Surface)	100	SF	\$ -	\$ -
111	A.502-A.507			42" High, 3/4" Plywood & Wood Blocking (Painted Laminated Surface)	77	SF	\$ -	\$ -
112	A.502-A.507			5'-1/2"x8'4" Full Height Cabinet w/Shelving Inside	2	EA	\$ -	\$ -
			066119	QUARTZ SURFACING FABRICATIONS				
113	A.502-A.507			CS-1: Caesarstone Countertop, Intense White	126	LF	\$ -	\$ -
114	A.502-A.507			8"x8" Steel Counter Support Bracket	12	EA	\$ -	\$ -
115	A.502-A.507			14"x14" Steel Counter Support Bracket	19	EA	\$ -	\$ -
				Subtotal				\$ -
			070000	DIVISION 07 – THERMAL AND MOISTURE PROTECTION				
			078400	FIRESTOPPING				
118				Misc. fire stopping Note: Coordinate w/ MEP work	1	LS	\$ -	\$ -
			079200	JOINT SEALERS				
119				Misc. sealants	1	LS	\$ -	\$ -
				Subtotal				\$ -
			080000	DIVISION 08 – OPENINGS				
			081102	STEEL DOORS AND FRAMES				
120	A.600			Door A: 3'-0"x6'-8"x1-3/4" Thick Hollow Metal Door & Frame (Provide 2'0"x1'0" Louver & Kick Plate)	16	EA	\$ -	\$ -
121	A.600			Door B: 3'-0"x6'-8"x1-3/4" Thick Hollow Metal Door & Frame (Provide 2'0"x2'6" Window, 2'0"x1'0" Louver & Kick Plate)	2	EA	\$ -	\$ -
122	A.600			Door C: 6'-0"x6'-8"x1-3/4" Thick Hollow Metal Door & Frame (Provide 0'6"x2'3" Window, 2'0"x1'0" Louver & Kick Plate)	3	EA	\$ -	\$ -
			083113	ACCESS DOORS				
123	A.111			1'-10" Wide Door (TBD)	1	EA	\$ -	\$ -
			085123	STEEL WINDOWS				
124	A.601			Window A: 8'-9"x4'-7" Aluminum Frame Window Note: Discription revised as per Addendum # 1	2	EA	\$ -	\$ -
			087100	FINISH HARDWARE				
125	A.600			Set 1: (TBD)	8	EA	\$ -	\$ -
126	A.600			Set 2: (TBD)	6	EA	\$ -	\$ -
127	A.600			Set 3: (TBD)	5	EA	\$ -	\$ -
128	A.600			Set 4: (TBD)	2	EA	\$ -	\$ -
			088100	GLASS AND GLAZING				
129	A.601			Type B Window Glazing	68	SF	\$ -	\$ -
				Subtotal				\$ -
			090000	DIVISION 09 – FINISHES				
			092213	NON-LOAD BEARING FRAMING AND FURRING				
				WALL TYPE 1				
130	A.110-A.113			2-1/2" Metal Studs @ 16" OC.	950	SF	\$ -	\$ -
131	A.110-A.113			2-1/2" Metal Top & Bottom Runner Channel	190	LF	\$ -	\$ -
				WALL TYPE 1A				
132	A.110-A.113			2-1/2" Metal Studs @ 16" OC.	2620	SF	\$ -	\$ -
133	A.110-A.113			2-1/2" Metal Top & Bottom Runner Channel	524	LF	\$ -	\$ -
				WALL TYPE 2				
134	A.110-A.113			2-1/2" Metal Studs @ 16" OC.	80	SF	\$ -	\$ -
135	A.110-A.113			2-1/2" Metal Top & Bottom Runner Channel	16	LF	\$ -	\$ -
				WALL TYPE 7				
136	A.110-A.113			Double 2-1/2" Metal Studs @ 16" OC.	440	SF	\$ -	\$ -
137	A.110-A.113			Double 2-1/2" Metal Top & Bottom Runner Channel	88	LF	\$ -	\$ -
			092214	FURRING & GYPSUM BOARD CEILINGS				
138	A.120-A.123			PT1: 5/8" Gypsum Board Ceiling w/Paint PT1: Sherwin Williams, Bright White SW 7007	5540	SF	\$ -	\$ -
139	A.123			Gyp. Board Ceiling; Patch Repair Area Note: New Added as per Addendum # 1	232	SF	\$ -	\$ -
			092813	TILE BACKER BOARD				
				WALL TYPE 1				
140	A.110-A.113			1 Layer of 5/8" Cement Backer board one side	950	SF	\$ -	\$ -
141	A.110-A.113			Waterproof Membrane Extended 72" Above Height of Finish Curb Note: New Added as per Addendum # 1	570	SF	\$ -	\$ -
142	A.110-A.113			Sealant @ T&B	190	LF	\$ -	\$ -
				WALL TYPE 1A				
143	A.110-A.113			1 Layer of 5/8" Cement Backer board both side	5240	SF	\$ -	\$ -
144	A.110-A.113			Waterproof Membrane Extended 72" Above Height of Finish Curb Note: New Added as per Addendum # 1	3144	SF	\$ -	\$ -
145	A.110-A.113			Sealant @ T&B	1048	LF	\$ -	\$ -
				WALL TYPE 2				
146	A.110-A.113			1 Layer of 5/8" Cement Backer board one side	80	SF	\$ -	\$ -
147	A.110-A.113			Sealant @ T&B	16	LF	\$ -	\$ -
				WALL TYPE 4				
148	A.110-A.113			1 Layer of 5/8" Cement Backer board one side	180	SF	\$ -	\$ -
149	A.110-A.113			Sealant @ T&B	36	LF	\$ -	\$ -
				WALL TYPE 5				
150	A.110-A.113			1 Layer of 5/8" Cement Backer board one side	230	SF	\$ -	\$ -
151	A.110-A.113			Sealant @ T&B	46	LF	\$ -	\$ -
				WALL TYPE 6				
152	A.110-A.113			1 Layer of 5/8" Cement Backer board one side Note: Quantity Increased as per Addendum # 1	1680	SF	\$ -	\$ -
153	A.110-A.113			Sealant @ T&B Note: Quantity Increased as per Addendum # 1	336	LF	\$ -	\$ -
				WALL TYPE 7			\$ -	
154	A.110-A.113			1 Layer of 5/8" Cement Backer board both side	440	SF	\$ -	\$ -
155	A.110-A.113			Waterproof Membrane Extended 72" Above Height of Finish Curb Note: New Added as per Addendum # 1	264	SF	\$ -	\$ -
156	A.110-A.113			Sealant @ T&B	88	LF	\$ -	\$ -
			093013	CERAMIC TILE				
157	A.130-A.133			Floor CT7: Daltile, 24"x24", Dark Grey DP03	6810	SF	\$ -	\$ -
158	A.130-A.133			Floor CT8: Daltile, 5/8"x1" Brick Joint Mosaic, Dark Grey DP03	340	SF	\$ -	\$ -
159	A.130-A.133			Base CT7: Daltile, Wall Base	1740	LF	\$ -	\$ -
160	A.120-A.123			Wall CT1: Daltile, 3"x6", Galaxy 1469	200	SF	\$ -	\$ -
161	A.120-A.123			Wall CT2: Daltile, 3"x6", Ocean Blue 1049	95	SF	\$ -	\$ -
162	A.120-A.123			Wall CT3: Daltile, 3"x6", Suede Gray 0182	210	SF	\$ -	\$ -
163	A.120-A.123			Wall CT4: Daltile, 3"x6", Waterfall 0169	85	SF	\$ -	\$ -
164	A.120-A.123			Wall CT5: Daltile, 3"x6", SPA 0148	305	SF	\$ -	\$ -
165	A.120-A.123			Wall CT6: Daltile, 3"x6", Arctic White 0190	7915	SF	\$ -	\$ -
			095300	SUSPENDED ACOUSTICAL CEILING SYSTEMS				
168	A.120-A.123			ACT1: 24"x24" Armstrong Ceiling, Color: White Collection; Calla Health Zone	4340	SF	\$ -	\$ -

			096519	RESILIENT TILE FLOORING				
169	A.130-A.133			Floor VCT1: Armstrong Flooring, 12"x12", Shale Gray 57001	2615	SF	\$ -	\$ -
170	A.130-A.133			Rubber Base	515	LF	\$ -	\$ -
171	A.130-A.133			Concrete Curb	85	LF	\$ -	\$ -
			099101	CONSTRUCTION PAINTING				
172	A.120-A.123			Wall Paint PT1: Sherwin Williams, Bright White SW 7007	12500	SF	\$ -	\$ -
173	A.120-A.123			Paint on Metal Columns	7	EA	\$ -	\$ -
				Subtotal				\$ -
			100000	DIVISION 10 – SPECIALTIES				
			101113	TACKBOARDS				
174	A.400-A.407	29		Tackboards, MFR: Uline, Model: H-7810 Fabric Bulletin Board, 6'x4'	4	EA	\$ -	\$ -
			101423	SIGNS				
175	A-604	Type A1		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
176	A-604	Type A2		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
177	A-604	Type A3		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
178	A-604	Type A4		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
179	A-604	Type A5		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
180	A-604	Type A6		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
181	A-604	Type A7		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
182	A-604	Type A8		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
183	A-604	Type A9		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
184	A-604	Type A10		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
185	A-604	Type A11		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
186	A-604	Type A12		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
187	A-604	Type A13		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
188	A-604	Type A14		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
189	A-604	Type A15		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
190	A-604	Type A16		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	1	EA	\$ -	\$ -
191	A-604	Type A17		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
192	A-604	Type A18		9"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
193	A-604	Type A19		9"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
194	A-604	Type A20		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
195	A-604	Type A21		9"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
196	A-604	Type A22		9"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
197	A-604	Type A23		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
198	A-604	Type A24		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
199	A-604	Type A25		6"x6" Aluminum Sign; Finish: White Lettering on Green Backboard, Room Identification, Braille Signs	2	EA	\$ -	\$ -
			102100	COMPARTMENTS				
200	A.400-A.407	22		Changing Room, Partitions and Curtain w/Rod, MFR: Scranton Products, Model: Eclipse Stall Partitions (40 LF)	5	EA	\$ -	\$ -
201	A.400-A.405	8		5'-10" High, Bathroom Stall Partition, Bobrick, Eclipse Stall Partitions, Grey (210 LF)	28	EA	\$ -	\$ -
202	A.400-A.405	20		1'-5" Wide & 5'-1" High, Urinal Partitions, Scranton Products, Eclipse Series Partitions, Grey	5	EA	\$ -	\$ -
			102813	TOILET AND BATH ACCESSORIES				
203	A.400-A.405	9		Toilet Tissue Dispenser	34	EA	\$ -	\$ -
204	A.400-A.405	10A		20" Grab Bar	17	EA	\$ -	\$ -
205	A.400-A.405	10B		36" Grab Bar	10	EA	\$ -	\$ -
206	A.400-A.405	10C		42" Grab Bar	9	EA	\$ -	\$ -
207	A.400-A.405	11		Seat Cover Dispenser	34	EA	\$ -	\$ -
208	A.400-A.405	12		Baby Changing Table	4	EA	\$ -	\$ -
209	A.400-A.405	13		Vanity Mirror, 24"x36"	26	EA	\$ -	\$ -
210	A.400-A.405	15		Trash Can	10	EA	\$ -	\$ -
211	A.400-A.405	17		Shower Seat, Bobrick, B-5192 22-1/2" Ivory Phenolic Folding Seat	35	EA	\$ -	\$ -
212	A.400-A.405	18		Shower Curtain Road	198	LF	\$ -	\$ -
213	A.400-A.405	19		Soap Dispenser	26	EA	\$ -	\$ -
214	A.400-A.407	24		Large Vanity Mirror, Bobrick, B-165	1	EA	\$ -	\$ -
215	A.400-A.405	23		Sanitary Trash Bin	23	EA	\$ -	\$ -
216	A.400-A.405	26		Towel Pin	32	EA	\$ -	\$ -
217	A.400-A.405	27		Coat Hook Bumper	28	EA	\$ -	\$ -
			102814	ELECTRIC HAND DRYERS				
218	A.400-A.405	14		Hand Dryer, Bobrick, 7128 Trimliner Series ADA Surface Mounted Automatic Hand Dryer	14	EA	\$ -	\$ -
			105116	LOCKERS AND LOCKER ROOM FURNISHINGS				
219	A.400-A.407	28		Kit Lockers, MFR: Hallowell, Model: Safety-View Lockers, 18 Lockers per Unit	5	EA	\$ -	\$ -
220	A.400-A.407	1A		Lockers, MFR: Scranton Products, Tuftec Line Lockers, Grey Finish, 2 Tier Lockers <i>Note: Quantity Changed as per Addendum # 1</i>	202	EA	\$ -	\$ -
221	A.400-A.407	1B		Lockers, MFR: Scranton Products, Tuftec Line Lockers, Grey Finish, 4 Tier Lockers <i>Note: Quantity Changed as per Addendum # 1</i>	127	EA	\$ -	\$ -
222	A.400-A.407	1C		Lockers, MFR: Scranton Products, Tuftec Line Lockers, Grey Finish, 5 Tier Lockers <i>Note: Quantity Changed as per Addendum # 1</i>	110	EA	\$ -	\$ -
223	A.400-A.407	1D		Lockers, MFR: Scranton Products, Tuftec Line Lockers, Grey Finish, 1 Tier Lockers <i>Note: Quantity Changed as per Addendum # 1</i>	66	EA	\$ -	\$ -
				Subtotal				\$ -
				Total				\$ -
				Overheads and Profit			25%	\$ -
GRAND TOTAL					\$			-